|
STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION e n B I d d e r
DBE - COMMITMENT et

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

04-2G9404

! $864,678.40 (A) + $180,000.00 (B) = $1,044,678.40
BIDOPENNGDATE 4/19/16

BID AMOUNT:

sooersnamz  Bridgeway Civil Constructors, Inc.

DBE GOAL FROM CONTRACT %:

14%
DBE PRME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
Ten (10) $267,692.70
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be cartifiad on tha data bids are
SENG. SERVICES TO BE SUBCONTRACTED OR won:oc;;l::‘-om' opened. Include Cakrans’ cartfication ne.. DBE gy
MATERIALS TO BE PROVIDED? address, and phone number. Show 2nd and
lower tier subcontractors)
See detailed breakdown attached to this
form
Show all DBE firms being claimed for credit, regardiess of tier. Altach written confialion from s $ 166,347.00
each DBE shown stafing thal i will be perticipaling in the conlract to perform the specific work ot »
shown for the specific amount agreed to. Ll H_h"“ﬂ“
The names of the 1st tier DBE subcontractors and items of work must be consistent with the 19 24

Subcentractor List (Pub Conl Code § 4100 et seq ).

The bidder acknowledges that it Is l::nmmﬂlld to use the

Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to the contractjgoal (49 CFR
performed by DBEs, including work performed by its own forces. 26.53).

2 100% of an item is ndt to be performed or furnished by the DBE, describe the exact porlion of

the item to be perfermed or furnished.

Jse Work Category Codes from the California Unified Cerlification Program database Signature of Bidder
4/21/16 707.455.7033
L {Area Code) Tel. No.
Gabe Farncroft
Person to Conlact (Please Type or Print)
ADA Notice  Fof indvidusls with sansory dsabililes, this documant & in alt L For information, call (816) 4451233,

TTY 711, or wrile to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814

Contract No. 04-2G9404
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DBE COMMITMENT - DETAILED BREAKDOWN

Contract No. 04-2G9404
Bid Amount $864,678.40 (A) + $180,000.00 (B) =5$1,044,678.40
Bid Opening Date 4/19/2016
Bidder Name Bridgeway Civil Constructors, Inc.
DBE Goal 14%
Ttem of Work and Description of WOTK
Bid Item No. Services to be Subcontracted or | Catergory
Materials to be Provided Codes Name of DBE(s) Amount
2,6,11,33,80 Construction Area Signs, C1200 Schotka Construction, S 14,230.00
Channelizers Surface Mounted, Inc.
Temp Crash Cushion Module,
Reset Milepost Marker
Guard Railing Delineator
13 Prepare Water Pollution Control 8852 Tully Consulting Group | $ 37,375.00
Program
Weekly Inspection and Storm
Inspection
23,78,79 Temporary Fence, Type ESA, C8000 Borg Fence Commerdial | $ 15,930.00
Chain Link Fence, Type CL-6, C13
4' Wide Chain Link Gate, Type
CL-6
34 Cold Plane Asphalt Concrete C1531 ABSL Construction $ 7,000.00
Pavement
36, 37, 38, 39, 68 Trucking for Roadway Ex, Struc. C9774 R&S Trucking S 15,468.00
Ex. Culvert and Ret Wall, Str
Backfill, Off Haul Drill Spoils
67,71,18,23,74,75, Supply Steel Soldier Piles, Timber C0653 Ruper Construction S 39,894.00
76, Lagging, Clean and Under C0654 Supply
Coat Piles, Supply Silt Fence C0670
Safety Fence, 24" Corrugated C0698
Steel Pipe, 12" Corrugated C0900
Steel Pipe, 18" Corrrugated
Steel Pipe
68 24" Drilled Hole - Drilling C4906 Hillside Drilling S 26,450.00
84 Mobilization Company, Inc. $ 10,000.00
Grand Total S 166,347.00

Total DBE Percentage

19.24%




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

04-2G9404

Name of DBE business: 2
Schotka Construction, Inc.

Name of DBE representalive: -
Diane Schotka

DBE certification number:

33099

Nam .
*P* " Bridgeway Civil Constructors, Inc.

Name of prime contractor if different from the bidder:

N/A
Name of representative of bidder or prime contractor: Gabe Farncroft
K. 4/20/16
Bid item number ltem of work and description of services to be subcontracted or materials 1o be provided ' “"(‘;‘)""
2,6,11, 33,80 Construction Area Signs, $14,230.00
Channelizers Surface Mounted,
T'emp Crash Cushion Module,
Reset Muchbl Marker
Guard Railing Delineator
‘"1M%:t:: :::::t:lobe pedm:hfglshed by the DBE, describe the exact Total $14,230000

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dallar amount of work shown on the DBE Commitment

form.
nmjerpen AWW'NE and correct.

Diane Schotka

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

For individuals with sensory disabilties, this d it is available in alt te formats. For format

, contact the Forms

ADA Notice yoroceament Unit at (918) 445-1233, TTY 711, or writs to Records and Forms Management, 1120 N Strast, MS-89, Sacramento, CA 95814,

Contract No. 04-2G9404
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Tuesday, April 19, 2016 08:32 AM SCHOTKA CONSTRUCTION INC 7072656856 p.01

S Schotka Construction, Inc.

Project: Hwy 128 Construct Retaining System, Napa County 04-2G9404
Bid date: April, 19 2016

ITEM  DESCRIPTION EST. UNIT TOTAL

NO. QUANT _ PRICE

2 Construction Area Signs 1LS §5,150.00  §5,150.00
6 Channelizer Surface Mounted 22EA  $50.00 $1,100.00
11 Temp Crash Cushion Module 22EA  $340.00 $7,480.00
33 Reset Milepost Marker 2EA $50.00 $ 100.00
80 Guard Railing Delineator 8EA $50.00 $ 400.00

Exclusions/ Conditions:

1. Price does not include bond.
2. Items 6 & 11 must be taken together.
3. Require 2 weeks notice prior to mobilization.
4, Item 2 includes
covering signs upon installation only
signe indicated on CS & SC Plans
No CMS boards, No daily traffic control
5. Excludes: Traffic control, overhead & mast arm signs
Handling/testing/disposal of contaminated or hazardous materials
Health & Safety Plan, Permits, fees, inspections, testing,
survey, offhaul spoils, contaminated materials
Permanent or temporary striping, Changeable Message Signs
Temporary placement of reset or permanent signs
6. Retention to be held at same rate of prime contractor.
7. One addenda acknowledged.
8. This proposal is good for thirty (30) days and is to be included in any
subcontract.
9. Our license number is 723309 exp.8/31/2016, DIR #1000002520.
10. We are a union contractor.

We are a certified DBE & UDBE( #33099) & SBE (DGS # 31334)
Contact person: Diane Schotka email: dschotka@aolcom Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:

Caltrans 04-2G9404

Name of DBE business:
Tully Inc. DBA Tully Consulting Group

Name of DBE representative:
Robin Tully

DBE certification number:
38300

Name of bidder:

Be.dytues Coal Corfiradrs, D

Name of prime contractor if different ffom the bidder:

Name of sentative of bidder or prime contractor:
fis 20 e Farn oo(f-
S e g

Bid item number item of work and description of services to be subcontracted or materials to be provided ! A"('g;‘“’
13 Prepare WPCP 625
Weekly Insection 26,250
Storm Inspection 10,500
11f 100% of an item is not to be performed or fumished by the DBE, describe the exact
portion of the item to be performed or furnished. ot 35315

form.

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment

| certify under penelty of perjury that the foregoing is true and correct.

Katelyn Anderson

Signature of DBE's autfiorized representative:

Office Manager

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

‘4f14/16

Date:

ADA Noti For individuals with sensory disabilities, this d t is available in akternate formats. For altemate format information, contact the Forms
ce Management Unit at (316) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814.



CC_TCG

Civil Engineering and Stormwater Solutions
April 14,2016

RE: Proposal for WPCP for Caltrans 04-2G9404, bidding 4/19/16

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater

management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans
requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting
training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC
Manager, training, monitoring and inspection are available as an additional service upon request.

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection

L

11

II1.
IV.
V.
VI
VIL
VI

Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP
Practitioner (QSP) certification.

Provide inspection 1 day per week of stormwater Best Management Practices (BMP’s) and
oversee BMP implementation; inspections will be done or overseen by a QSP.

Provide quarterly non-stormwater monitoring inspection.

Check NOAA weather forecast daily.

Provide stormwater inspection reports once a week.

Prepare WPCP Amendments as needed.

Provide initial SWPPP training to contractor’s staff and subcontractors at beginning of job.
Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers
non-stormwater, non-visible pollutant or other testing. Assumes contractor’s staff can provide
the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce
costs unless otherwise contracted for (See Item C below for rain event inspection).

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection

I

II.

1.

IV.

Fee:

Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a
50% chance or more of occurrence.

Provide During storm inspection. This is required every 24 hours during extended storm events.
A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of
rain within a 24 hour period (per Caltrans definition).

Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that
produces ¥2” or more of rain with a 48 hour or greater period between rain events.

Inspections will be done or overseen by a QSP.

The services noted below will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent
completion:

A. Prepare WPCP (Part of Bid Item No. 13) §625

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A » DIXON, CA - 95620

PHONE: 707-693-1926 * FAX 707-471-0318 - ROBIN@TULLYGROUP.COM OR

KATELYN@TULLYGROUP.COM



C_TCG

Civil Engineering and Stormwater Solutions
B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager $ 375 per week

$125/hr x 3 hours = $375/week x 70 weeks = $26,250 Not to Exceed

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection  $ 375 EA
$125/hr x 3 hours = $375 per visit x 28 visits = $10,500
For quantity purposes, we estimate no more than 28 events

This is based on the project lasting 70 weeks.

Additional QSP services will be billed at rate of $125 per hour.
Additional QSD services will be billed at rate of $135 per hour.

Contractors should take note that Items B and C above are required items under the Caltrans “Prepare WPCP” Bid Item
as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client’s receipt of invoice. Late payments beyond 30 days past due can be subject to a
1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment
installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of signed contract. The document will be provided in hard copy
(4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell
at (707) 628-4219 or at our office number below.

Sincerely, AUTHORIZATION TO PROCEED
Robin Tully, PE, QSD, President Name: Date:

License #: C64354

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018

Annual Revenue Under $1 Million, In Business Since 2007

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960,
Exp. 06/30/2016; Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A » DIXON, CA - 95620
PHONE: 707-693-1926 « FAX 707-471-0318 - ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM



STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

04- 2G9404

Name of DBE business:

Contract no

Borg Fence Commercial

Name of DBE representative:

Julie Borg

Bndgeway le Constructors, Inc.
Name of prime conlraclor if different from the bidder:

Name of bidder:

N/A
Name of representative of bidder or prime conlractor. é;ﬁ;};;oﬂ T e R T T T o s, = i
O 4;’20]1& i L B e e
Bdtemnumber | Wem ofwork and descrpton of servicestobe subcontracted or materls tobe provided | Amoun
23,78,79 ~ Temporary Fence, Type ESA, 2 i ~ $15,930.00
.| ChainLink Fence, Type CL-6, =1y | SN
4'Wide Chain Link Gate, Type ) 3
CL-0
i m gx‘ﬁﬁﬁgﬁ:ﬁmﬁﬁéiﬂ the DBE, describe the exact = gi 5,936()@

As an authorized representalive of a cerlified disadvantaged business

enterprise, | cml:m ths! my business was contacled by the bidder or
above regarding the contract shown above If

d contract, my business will enter into a

h the bidder or prime contractor lo perform

1 of work shown on the DBE Commitment

For mmam sensory disabilities, this document is available in alternale formats. For llomﬂ format information, contact Ihl me
Management Unit at (816) 445-1233, TTY 711, or write to Records and Forms M t. 1120 N Streel, MS-89, Sacramento, CA 85814,

ADA Notice

Contract No. 04-2G9404
2




APR/19/2016/TUE 09:08 AM  BORG REDWOOD FENCES FAX No. 925 461 1486 P. 001/004

BORG
\/  FENCE

COMMERC AL

50 Contractors Street
Livermore, Ca. 94551
p. 866.786.4247
f.925.455.9624
www.borgfence.com

Fax Cover Sheet
DATE: 4/19/16 # of Pages: 4
TO:  PROJECT MANAGER FROM: Julie Borg
FAX: PHONE: 925.455.9625
FAX: 925.455.9624

RE: ROADWAY RETAINING SYSTEM, CAL TRANS # 04-2(GG9404

BID TODAY @ 2:00!! FENCING

BID attached. Thank you for the opportunity.

DBE AND SBE CONTRACTOR
DBE #41886
DIR # 1000006791

Bond Rate 2.5%
License#771763

Good Luck!

Julie Borg

juli ce.
cell. 925.487.3183
Project Manager



P, 002/004

FAX No, 925 461 1486

APR/19/2016/TUE 09:09 AM  BORG REDWOOD FENCES

BORG
FENCE

COMMERC AL

Borg Fence Bid ltems

Napa County

Construct Roadway Retaining System Cal Trans 04-2G9404
Addendums: #1
Specification: Cal Trans Div. 80,
Plans & Spec. Dated: 8/5/15

DBE/SBE CONTRACTOR #41886

DIR #1000006791

BIDITEM |  ITEM CODE ITEM DESCRIPTION UNIT [QUANTITY | UNIT TOTAL

COST

23 141000| TEMPORARY FENCE, TYPE ESA LF 2500 5 12,500}
78 800360|Chain Link Fence, Type CL-6 LF 80 26 2,0801
79 802501|4' Wide Chain Link Gate, Type CL-6 LF 1 1,350 1,350]

LC#771763 15,930

General B - Fencing C-13

lulie Borg - Project Manager
925.455.9620 x 237

925.487.3183

cell

julieborg@borgfence.com

50 Contractors Street
Livermore, Ca. 94551



APR/19/2016/TVE 09:09 AM  BORG REDWOOD FENCES FAX No. 925 461 1486 P. 003/004

BORG
PENCE

COMMFRCIAL

Napa County

Roadway Retaining System

April 19, 2016

Clarifications, Exclusions, Change Orders

A. Clarifications

il ol o

13,

Prevalling wage Job

BUY AMERCAN

ESA Fencing , NOT TWEF fencing quoted and spec’d

Fencing installed in dirt. If any installation involves concrete/asphalt or bracketing, change order will be
requested.

Any revisions beyond the original scope of work will occur as a change order.

No demo work

Gate does NOT include any electrical. Borg will furnish Gate/posts and installation of gate only.

Billing may be adjusted at final measurements of completions of each job.

If any person(s) stop the job once in progress, 3 $500/hr or $3,500/day charge will be assessed.

. Proposal good for 30 days.
. You warrant that the job site will be In a condition for work on the start date, Including grade.
. Borg Fence will be filing for a Preliminary Notice which is common practice for a project this size to protect

all parties involved.
Price Includes 1 mobilizations total for chain link fence and gate. ESA 2 mobilizations = anything over is

$2,500.

B. Exclusions

© W NP U AW

We exclude all Core Drilling

We exclude all electric werk including grounding

We exclude off haul of spoils

We exclude Performance and payment bonds

We exclude Permits and fees

Risk Insurance to be provided by Contractor

Overtime work requested by Contractor for non-contractor caused delays
Traffic Control

Secure storage area

10. Underground obstructions or utilitles

11

All survey and staking for fence to be provided by others



APR/19/2016/TUE 09:09 AM  BORG REDWOOD FENCES FAX No. 925 461 1486 P. 004/004

‘ ‘ : SELEINGC-01 RICST1
ACORD CERTIFICATE OF LIABILITY INSURANCE ey

THIE CERTIFICATE 1§ ISSUED AS A MATTER OF INFORMATION ONLY AND GONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
GERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUGER, AND THE CERTIFICATE HOLDER,

IMPORTANT: If the certificate hoider isan ADDNOHALH\ISUREO NWM)MMW 1[F SUBROGATION IS WAIVED, subjectto
the terms and conditions of the policy, certain policies may require an endorsement. A statemaent on this certificate does not confar rights to the
certificate holdar in fieu of such endoraerment(s),

PRODUCER CONTAGT -
Granite Professional | Be i i
S T ey BTea ¢ owertgs, Inc. (925) 462-8400 1 (A1, Ny, (825) 462-8888
Pleasanton, CA 94566 inf iteins.com
s e ... \NEURER{S) AFFORDING COVERASE NAIC #
wsurer o : West American Insurance Compny
INSURED ; | wesumen s :American Fire & Casualty 24066
Selex Inc, | nsurer ¢ : Insurance Company of the West
Borg Radwood Fances
50 Contractors St. LASEURERD 3
Livermors, CA 94551 | INBURER € :
INSURER F
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:
THIS IS TO CERTIFY THAT 'mE POLIGIES OF INSURANCE uafeo aammve BEEN |SSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF cmm OROTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY POLICIES. DESCRIBED HEREIM IS SUBJECT TO ALL THE TERMS,
EXCLLUSIONS AND CONDITIONS GF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN m&omen BY PAID GLAIMS.
TYPE OF INSURANCE mﬂﬂ POLICY NUMBER LMiTs
A | X | cCOMMERCIAL GENERAL LIABILITY 5 1,000,000
j cunsanee [X] ooum | X Ity (18 ses2is4s 1040112016 1010112016 | s 500,000
= s 15,000
[ 3 1,000,000
| GENL AGGREGATE LIMIT APRUES PER $ 2,000,000
[l " Jeouey 15 [ dwe § 2,000,000
i s I
AUTOMOBILE LIABILITY ! $ 1,000,000]
2 I M AUTO rM {18) 56821845 10/01/2015 | 4070172015 | BOOILY INJURY (Far porson) | &
BODILY INJURY [Par accident)) 3
=8 E% ;
$
. JUNBRELALIAR | | oCOUR £AGH OCOURRENGE $
EXCEES LIAB CLAIMS-MADE mﬁ s
ey | L_Lrereimons : MR-
mmmn 1 — A e ps e v ]
c i’ﬁ P ﬁ  lwsAs00099104 A0MAI2045 | 100112016 | €1 EACH AGCIDENT s 1,000,000
mm NiA | EL. EACH AGCIDE
‘ : | EL DISEASE - EAENPLOYES § 1,000,000
; EL oisease poucyumT iy 1,000,000
CERTIFICATE HOLDER , CANCELLATION

SHOULD ANY DF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NQOTICE WILL BE DELIYERED I
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

@ 1988-2014 ACORD CORFORATION. All rights reserved.
ACORD 25 {2014/01) The ACORD name and jogo ars registered marks of ACORD




STATE OF CALIFORNA - DEPARTMENT OF TRANSPORTATION

Cowsdna 04239404

WemeolOBEBasees 4 BOT Construction

: 5270

TSRS Bridgeway Civil Constructors, Inc,

‘Narme of preme conbaci @ gferen from s ;
o prime conbac o e Biode N/A

Tiarne of representalive of biGder of prime SONIracion Gabe F ft

oo 42016
Bic ilerm narmber tam of wark and cescrotion of services 1o be subcaniacied o materiak 1o be srovced "'E"
34 Cold Plane Asphalt Concrete Pavement $7,000.00

TI 100% of an Aem i not 16 ba perlormed of fumishad by ihe OSE. descnbs e sxadd
cortion of the tem fo be performed o &atshed.

ADA Natica T Mt et sy b, s dommast  wvslee . shorole bt " stemats femat nfrmton, somtar: e Faren
Mansgermest Usk ot (916 445 1233 TTY T1i, or ooy bo Racords ant Foc Managenwrt, 1120 N Strwed, M3-98, Sasamerts. CaBsti

Contract No. 04-2G9404



@4/17/2016 02:17 51872708125 ABSL CONSTRUCTION PAGE ©1/04

Contractors License A 621781

TE: (610) 727-0900 Fax: (510) 727-0912 SMBE & DBE Certification CT-005270
Bid Quotation
AC Grinding
Project Name: Construct Roadway Retaining System
Project Number: 04-2G9404
Bid Date: 04/19/2016
Location: _NapaCounty,CA
BID
Daily Minimum Charge $3200.00

This price is for a 48" inch cold planer machine, Wirtgen W 1200 F. Up to 10 inches depth.
$100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for
Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge $4200.00

This price is for an 80" inch cold planer machine, Wirtgen W 2000. Up to 12 inches depth.
$200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for

Saturday work. $1000.00 additional for Sunday work.
Daily Minimum Charge $4700.00

This price is for a high horsepower 80" inch cold planer machine, Wirtgen W 210. Up to
12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500.00
additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization Included




B4/17/2016 02:17 5187270125 ABSL CONSTRUCTION PAGE 82/84

29393 Pacific Street, Hayward, CA 94544 Contractors License A 621781

TE: (510) 727-0900 Fax: (510) 727-0912 MBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless-speciﬂcally quoted.
Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other
obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at
pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or
water meter and provide traffic control during cold planing operation.
All areas to be ground shall be clearly marked by the general or the job inspector,

A minimum of two weeks notice is requested prior to move in.
Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the
machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment
for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.
ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the
rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-
0912.

Sincerely,

Daryl Vorne

0116-02



B4/17/20816 ©2:17 51872708125 ABSL CONSTRUCTION PAGE ©3/04

Contractors License A 621781

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912 SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under
conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than
a regular weekday shift.

2) Modification to the work may require a change in the guote.

3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the
proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.

4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item
changes by 25% or more the unit price is subject to equitable adjustment.

5) All teeth over one complete set will be charge to the contractor.

6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to
adjustment,

7) Inthe event there is an increase in the cost of fuel of more than $0.50 per gallon during the
performance of this contract, ABSL will be entitied to a $75.00 per day fuel surcharge. The base cost of
fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway
Diesel Prices for California, as published by the U.S. Department of Energy on its web site at
www.tonto,eia,doe.gov/oog/info/wohdp/diesel.asp. .

8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the
following rate: $425.00 per hour.

9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a
stand-by time rate until removed. Additional equipment required for removal will be charged at a time
and materials basis. :

10) This proposal to be attached and made part of any and all resulting contracts,

11) The above price does not include permits, fees, bonding, state or local taxes.

12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is
the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.

13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes,
manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at
time and material for repairs.

14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the
time of occurrence for backcharges.

15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days
of billing, and no retention to be withheld on payments.

16) Al utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the
lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to
Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California
Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident
with following the requirements of the regional notification center law. Furthermore, customer agrees to
be responsible for all damage to both utilities themselves and to our company’s equipment by reason of
ABSL equipment encountering unmarked utilities.

17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,
Daryl Vorne

0116-02



CALIFORNIA UNIFIED CERTIFICATION PROGRAM

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

This certificate acknowledges that sald fivm is approved by the California Unified Certification Frogram {CUCP)
the 1.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS cod

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238910 Site Preparation Contractors
238120 Structural Steel and Precast Concrete Contractors

Work Category Code(s)

C1201 TRAFFIC CONTROL SYSTEM
€1901 ROADWAY EXCAVATION
C1920 STRUCTURE EXCAVATION

Licenses

A General Engineering Contractor

A BS L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

Owner; LUIS ALLENDE
Business Structure: CORPORATION

238210 Electrical Contractors
238110 Ponred Concrete Foundation and Structure Contractors

C1s01 CLEARING & GRUBBING
C1910 GRADING
Ci930 STRUCTURE BACKFILL

as 2 Disadvantaged Business Enterprise (DBE) as defined by

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION

1823 14TH STREET

SACRAMENTO, CA 95811 0000

{916) 324-1700

UCP Firm Number : 5270

W Jﬁ’/dz‘é\? August 26, 2011

L1:Z8 91BZ/LT/P0

NOILOMMLSNDOD T158% GZ18.2L01S

va/pe 399d
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STATE OF CALIFORNIA - BEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102:13 (NEW 0572015)

R S TRUCKING

PAGE ©1/01

Tentreeino.

04-2G9404

“Wams of DBE Dusinoss: R-&S Tru cking

Nemo of DBE representalive;

Eric Levy

"DEE certifcation numbar: 484110

Nereoroigaer, dgeway Civil Constructors, Inc.

inme of primc cantractor If aerant from e Biader:

N/A

e ST FEpTEaaTIRIvE G Biad & BB GONTIES (= b0 o epoft

Datei  4/20/16

Bid ltem aumber

Nemn of werk and deseription dsmiobowbmmdamdalsumw' |

Amount

36,37, 38, 39,
8

Trucking for Roadway Ex, Struc.

$15,468.00

— ExX. Culvert and Ket wWall, Str

~ “Backfitt; Off Fraal DrittSpotis—

“Tit 100% o7 An Tiam I3 net 1o be performed &r fumished by the DBE, dazcribe the exnet
pottion of the ibem te be performed or furnished.

Total

$15,468.00

A$ Bh BUthorized representative of a certified aisadventaged businoss
enterprise, | confirm thet my business was contacted by the bldder or

ime contractor showh

abeva regarding the conlract shown above. If

pri

the bidder I+ awarded the eantract, my business will anter inte @
contractual apreament with the bidder or prime contracter ta perform
the type and dollar ameunt of work shawn on tha DEE Commitment

form.

Date:

— —

e

Natice thmlwlnmdﬁﬂﬂﬂldmhwﬂhﬂlhmb
ADA Managamant Unl at (818) 445-1233, TTY 711, or writata Records and Farms

Contract No. 04-2G9404
2

formata, For sitemais format information, contmet s Forms
Management, 1120 N Sirect, M5-89, Sscmmenta, CA 95814,
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ReE™ ™ TRUCKING QUOTE

Reflecting: Public Works / Prevailing Wages,
and when applicable: Non-Prevailing Wage Rates

Confractor: All Contractors listed Today's Date: 4-18-2016

Aftention: Estimating dept. 8id Date: 4-19-2014/2:00pm

Phone:

Fax: ** please note: ALL PRICES listed below
: automatically expire 30 davs affer the

Job Name: CDOT# 04-2G 9404, Construct above bid date, unless a signed

' T Purchase Order is received by R & 5
__O__V_______Q__Y_l__!ﬂl_a-——ko dwa Reta"““ S Sfem H # 128, 1 7-9 Trucking within those same 30 days.

Job Location: on Hwy# 128, at 1.1 miles west of Knoxville . 5 5t
Rd.. Napa, in Napa Coun e
Contracfor job#: R & S jobi: \
Prices quoted below are: URLY ONLY. and tor WEEKDAYS ON ess otherwise specified.
All tonnage rates, if auoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES
Point of Origin Material i
Transfers
$ 108.00/Hourly
SyE=hepa ASG * s & budget frucking only estimate:
Approx.. $ 12.75/per ton +/-
$ 108.00/Hourly
o O ! AC * gs g budget frucking only estimate:
Approx.. $ 13.85/per ton +/-

Continued........
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Page 20f5
NON-PREVAILING WAGE BASED HOURLY RATES and BRIDGE TOLLS, ETC.,
* Please note the NEW PRICIN UCTURE below, -25-2016

5-axle Double bottoms; $ 108.00/hourly
5-axle Transfers; $ 108.00/hourly
5-axle Semi ends: $ 108.00/hourly

4-oxle Super Dumps: $.110.00/hourly
3-axle 10 Wheeler dump trucks: $ 103.00/hourly

5-axle Semi Flotbeds: $ 120.00/hourly

5-axle Semi bottoms: $ 108.00/hourly

Al Rates Listed Above Reflect § Hour Minimum Per Day, Per Truck, along
with: 6 Hours Minimum Per Nigm. Per Truck. All tonnage rates revert to

hourly biling when minimum's apply
9. * Travel-Time: When listed and/or when applicable, travel-time charges

will be billed at the hourly rates listed, per man, per truck, per day.

10.** Increased Hourly Rates: When listed and/or when opplicable, the
increase of hourly rates will apply due to distance/mileage: Such as Yolo,
Sutter, Yuba, Mendocino, Lake, Contra Costa, Alameda, San Francisco,
San Mateo, Santa Clara & Colusa Counties, froffic conditions &
environment, duration of time involved, geography, etc.

11. Bridge Tolls: As R & $ Trucking services throughout the 9 San Francisco Bay
Area Counties and beyond any and all applicable bridge tolls will be
added to the above rates. Please note: Under a new S-year plan that was
proposed on 2-25-2014, the Golden Gate Bridge “Toll Rates" will rise in cost
every year after year, for 5 years straight, starting; April 7t, 2014.

PREVAILING WAGES HOURLY RATES
1. All 5-axies, 4-axies and 3-axles will reflect the same hourly rate for the 1¢

(first) 8 hours in any given shift of: § 152.85/hourly. Applicable over-time
charges, after 8 hours, will be added accordingly.

2. This prevailing wage rate reflects 6 hour minimum per day, per truck, as
well as a § hour minimum per night, per truck.

Cutler Trucking, Inc., dbc:#

CA# 0029093
P.O.Box 414, Fulton, CA. 95439

Quotes provided by: EfiC Levy, Estimating, Sales & Marketing
Estimating Phone 707-571-8820, ext. 2  Estimating Fax 707-571-8223
Email: ericlevy@rstrucking.com

State of California CALTRANS certifled:
Disadvantaged Business Enterprise (DBE) # 484110 under |D # 38042
and

0 o-th a0

State of California, D rime General Services cerlified;

Small Business Concern (SB) # 1000659
and

tate of Callfornia, Departme ndustrial Relations reqistered:
DIR database reqistration # 1000007194

Providing a “"Commercially Useful Function” since 1984

Continued........
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10.
1.

12.

13.

14,

15.

Page 3of §

¢t of Terms & Conditions includi not limited to:

All quotes must be on an R & 8 Trucking quote sheets (pages 1, 2, 3, 4 & 5): all purchase
orders/letter of intent to duplicate the same. PLEASE ATTACH A COPY OF QUOTE,
WITH ALL PURCHASE ORDERS OR WORK AUTHORIZATIONS.

Purchase orders must be issued within 30 working days of bid date; Hourly rates only
will be honored during the transition period.

When per load / un-scaled loads are quoted, the following allowable times apply: Quarry
site / Load site with Aggregates for all truck (4 and 5 axle) types: 3 minutes. And at the
Dumpsite / Job site with Aggregates for Double bottoms / Semi ends / Super dumps: 3
minutes,

ime cha will be billed and due & payabl er the
standard allowable times listed, based on the hourly rates quoted on page 1 & 2. then

divided by 60 minutes. As an example: $ 108.00 hourly = $1.80 per minute. § 110.00
hourly = §1.83 per minute, or $ 120.00/hourly = § 2.00 per minute, etc. Also standby
time,/demurrage starts upon arrival at the jobsite, including but not limited too; when
governmental agencies/general contractors require traffic control points before the actual
jobsite (traffic control points, flagmen control, lane closure etc.), and then standby
time/demurrage charges will commence starting at the point of that traffic control location.
it will be the contractor’s /customers sole responsibility to pay all demurrage /standby
time at any quarry site/ load site.

Never will any “Averaging of Standby Time” be allowed. In other words; standby
averaging is not allowed at all, as first stated on page 1, reflective in qualifying maximum
allowable times in tonnage rate quotes. Demurrage / standby time will be billed and become
due & payable after the maximum allowable times listed at the rate per minute quoted.

Semi End Dumps, Double bottoms, Semi Bottoms and 10-Wheelers are hourly unless
agreed in writing by R&S Trucking & Contractor prior to job commencing.

All quotes reflect 100% trucking of said job. R & § Trucking reserves the right to void
any /all prices if less than 100%.

* Please call truck orders in by 11:00 am... to check availability. Please notify us several
days in advance of any new jobs starting and/or any large truck orders of 8 trucks or more.
On all jobs that require certification rosters, additional names may be added at any time.
PROBLEMS ON PROJECTS: The contractor must FAX into our main office a detailed
description of the occurrence, including the sub hauler and/or drivers name, owner of the
truck, truck number/trailer(s) number and description of truck/trailer(s), and copy of the
freight tag that pertains to this incident or occurrence, along with estimated dollar (§)
amount of loss within 24 hours on the same day of the incident or occurrence. R&S
Trucking will accept “NO EXPENSE CHARGES OR BACK CHARGE CLAIMS” unless
we are notified as stated above. R &S Trucking will then respond back to customer after
investigating the incident. All claims for recovery by contractor for loss or damage to
commodity hauled must follow this procedure. To clarify: R & S Trucking treats invoices
billed as revenue and claims or back charges as expenses, so as such, any claims or back
charges need to be received as an invoice, not a deduction on any R & S Trucking invoice.
Any deviation from this procedure will not change the costs incurred and may cause
immediate withdrawal of trucking from said job

1t is the contractor’s responsibility to FAX notice to R&S Trucking Estimator prior to
job bidding if certified payroll and/or union participation is required (also see item.32
following ).

Saturday rates: add 12.5% to the weekday rates, listed on Page 1. Also, Sunday &
Holiday rates: add 25 % to the weekday rates, listed on Page 1. This applies to all
rates quoted, regardless of hourly, per ton, per load = ALL RATES.

Minimum Show-up time: On every truck dispatched to customers project, customer
will be responsible for paying at least a 6 hour minimum daytime, & 6 hour minimum
nighttime, unless previously arranged with dispatch.

All un-scaled tonnage quotes will be based on 26.20 tons per load for Double bottoms. All
scaled tonnage quotes for partial loads will be based on 24.00 tons for Transfers. All scaled
tonnage quotes for partial loads will be based on 19.00 tons for Semi ends. Semi hottomns
and Super Dumps These quotes are based on R&S Trucking performing all trucking
requirements on said project. Also, when partial loads are sent back from the jobsite, back
to the quarry: The time spent traveling back will be charged at the quoted hourly rate.

Continved........

PAGE ©3/85
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Page 4 of 5

16. Tf Contractor chooses not to have loads weighted, then contractor is responsible for all

17.

18.

19.

20.

21.

22.

23.

24,

25,
26.

27.

overloads, overload tickets, and anything that occurs if load is not weighed.

Hourly time to be charged will start from the time reporting to work (time truck was
ordered to be at load site), to the time completing the hourly service, which includes trave)
time back to the load site on the last load. Time to be charged shall include time for
transportation in both divections. time for loading and unloading, and waiting or standby
time, at origin and/or destination. Total chargeable time shall be computed to the nearest
one-tenth of an hour. Deductions from the time only allowed for carrier equipment failure
and meal delays. . * Travel-Time: When listed and/or when applicable, travel-time charges
will be billed at the hourly rates listed, per man, per truck, per day. ** Increased Hourly
Rates: When listed and/or when applicable, the increase of hourly rates will apply due to
distance/mileage, traffic conditions & environment, duration of time involved, geography,

cte.
R & S Trucking shall render to contractor invoices for services agreed to in the quote
sheet/purchase order, Contractor agrees to pay R & S Trucking by the 20" day following
the last day of the calendar month in which the work was performed, billed by the 5" day of
the following month. When large truck orders are continuous in a given period it may be
required that the contractor will be billed weekly and said payment to be no later than 10
days of receipt of invoice. Interest to be charged on all past due accounts at the maximum
allowed by law.
Pleasc provide R & S Trucking Estimator with all specific job information, which will be
the basis of our quotes. Specific details such as lane closures, traffic control points, project
labor agreements/organized labor unions, locations for transfers to drop trailers, State,
County & City agencies road closures, on and/or off-ramp turn-around access, designated
truck routes per job specific contract language, etc., are needed to qualify per ton or per load
rates, s these types of rates reflect time constraints. R & § Trucking reserves the right to
void quoted rates that reflect time constraints (per ton or per Joad) at any time, due to lack
of specific accurate information given at time of request. Default to hourly rates might
prevail, however that could change also dependent on information given at time of request!
R & $ Trucking provides a “Commercially Useful Function” as defined by 49 CFR 26 in
achieving the awarded contractors DBE commitment goals, DBE contract commitment
goals, whether in dollars or percentages, are strictly the contractor's achievement
tesponsibility, as defined by 49 CFR 26.
Contractor must provide a site on each job for all truckers to clean out trailers daily at
end of the last load.
R & S Trucking is not responsible for delays caused by equipment failure of employees,
or sub haulers of R & S Trucking, or by act of God, strikers, lockouts or similar
matters beyond the control of R & S Trucking.
If any action at law or in equity, including an Action for Declaratory Relief, is brought to
enforee or interpret the provisions of this agreement, the prevailing party shall be entitled to
reasonable attorney’s fee which may be set by the court in the same action or in a separate
action brought for that purpose in addition to any other relief to which that party may be
entitle. This agreement will be governed by and construed in accordance with the laws of
the State of California.
Any changes to R & S Trucking freight tags must be received by FAX inthe R & §
Trucking main office within 2 working days from date of work performed by R & §
Trucking for review.
Notices will be deemed communicated to either party to this agreement by either fax or
certified mail using date of actual receipt of notice to receiving party.

R&S Trucking is not responsible for project production; this includes the availability of .

trucks, daily plant and/or jobsite production goals, UDBE, DBE & SB dollar
listed/commitment amounts material quota amounts ot any other reason, on any job, at any
time.

As it is standard practice in the construction industry for contractors not to sign truckers
trucking quotes, If R & S Trucking sign’s a contractor’s agreement/contract for trucking
services; this action will be construed as a contractor signing an R & § Trucking complete
quote with its Contract of Terms & Conditions. This also means that an R & S Trucking
quotes supersedes any/all contractors agreements/contract/purchase order, and contractor
will hold harmless anything associated in that contract, including production.

Continved........

PAGE 84/85
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28.
29.

30.

31

32.

3‘!

K

Page 50f 5

R&S Trucking Co. is a VENDOR, not a SUB CONTRACTOR.

Yearly escalation raise on top of the base rate quoted shall occur at 6% yearly,
commencing ] year after the job bid date. and shall continue yearly with 6% raiscs, year
after year, for the continued duration of this same job.

AIl Asphalt mix designs, such as Polymer blends, Rubberized, Open-Grade, etc., require
the contractor to supply a designated clean-out area on the jobsite, and to supply release
agents, such as: United Products, Smart Solve Tar Remover # 603, along with additional -
equipment & manpower to help facilitate the clean-out of any and all truck and trailer(s).
This also includes other sticky materials: such as Bay Mud, Wet Concrete mixes, etc. The
time spent on this additional clean-out is chargeable at the hourly rates listed and accrues
separately for this clean-out procedure, and this extra-time is not allowed to be averaged-
out. In addition. R & S Trucking only hauls rubberized/open-grade type asphalts in 5-axle
Double bottoms/Semi bottoms only, when available.

Al rates quoted reflcct a diesel cost per gallon up to and including: § 3.25/per gallon. After
it rises to: § 3.26/per gallon, R & S Trucking will apply a diesel fuel surcharge rate of
1% for every $ .10 cent per gallon cost increase, as reported by the U.S. Dept. of Energy
weekly on-highway diesel cost reports, Applying a diesel surcharge, after $ 3.26/per gallon,
shall be billed thru the previous weeks trucking work (1 week in arrcars).

All quoted rates DO NOT reflect the cost of an on-site truck boss. If the need of one is required,
and mutually agreed upon by R & § Trucking and the contractor requesting this need, then the
requesting contractor agrees to pay all costs associated for an on-site truck boss type monitor:
This additional fee typically runs approx. $ 350.00/per day/per 8 hour shift, plus fue] cost. This
rate is subject to change accordingly.

. R & S Trucking is not 2 union company. We are not affiliated or part of any union

organization or any union subsidiary. We do not follow any union structure, including but
not limited to any union laws, guidelines, wage structure, rules or regulations.

R & S Trucking is not obligated to become a member of the Teamsters or join into any
other agreement with any organized union organization arising from PLA (project labor
agreements).

When “budget trucking only cstimates™ are provided alongside quoted hourly rates, these
budgets are provided reflecting the contractors/cstimators desire & requests to help arrive to a:
“Approximation of time cycles and/or tonnage estimatc to help create a budget cost +/-*, These
budget costs/rates are not to be considered accurate enough for a commitment and are created
only for a convenience, therefor only the hourly rates quoted at the time shall prevail,

Cutler Trucking Inc. dba: R&S Trucking

Contractor or Agent

Signature

Date Signature Date

In business since 1984, providing General Engineering Contractors, Developers & Home
Builders, Vineyard Operations and City, State & County Agencies with Trucking Services

and Truck Brokering capabiities.

Thank you for choosing R & S Trucking for your special project

www.rstrucking.com

085/85



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contractno:  04-2G9404

Neme of DSEbusiness:  Rupert Construction Supply
Narme of DBE Talive.
e e Karen Wonnenberg
DBE certification number: 32785
Name of bidder:
AN Bridgeway Civil Constructors, Inc.
Name of prime contractor if different from the bidder: N/A
Name of representative of bidder or prime contractor: Gabe Farncroft
Dete: 4/20/16
Bid item number ltem of work and description of services to be subcontracted or materials to be provided ! A"(‘g;‘"'
67,71, 18,23, Supply Steel Soldier Piles, Timber $39,894.00
74,75, 76 Lagging, Clean and Under
Coat Piles, Supply Silt Fence
Safety Fence, 24" Corrugated
Steel Pipe; 12" Corrugated
—Steel Pipe; 18" Corrrugated
Steel Pipe
r
1&022(,:;: ::{r::r;:lobepfm:dm;‘f::ished by the DBE, describe the exact Total $39,894.00

form.

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. IT
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment

| certify under penalty of perjury that the foregoing is true and correct.

Samanitta

o)

Signature of DBE's authorized representative:
Samantha Ellsworth

Printed name of DBE's authorized representative:

4-20-16

Date:

E[Q‘I;,ag:t manager
Title of DBE's authorized representative:

ADA Noti For individuals with sensory disabilities, this d t is available in al te formats. For atemate format information, contact the Forms
ce Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management. 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 04-2G9404
2



To: Estimator

Page 2 of 4 2016-04-18 18:21:31 (GMT)

19252692861 From: Karen Wonnenberg

Estimate

Rupert

Date

Bid Date

Estimate #

Construction Supply

4/14/2016

4/14/2016

16031

3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549

(925) 229-5577
Rupertsupply.com

Job: 04-2G9404 Location:Napa Co.

UDBE Certified, #CT-032785
CA SBE Certified #1792892

DIR #1000008293

Description

Qty

Unit

Unit Price

Total

Bl 67: Steel Soldier piles (W12 x 120}

17 ca. @ 32

Estimated Freight Charge to Coaters in Linden, CA
*Lead Time: 3-5 weeks AFTER mill roll date®

BI 71: Treated Timber Lagging, DF # 1 BTR, Full Sawn. ACQ .60, UC4B
90 ea, @ 6' mults

*Lagging must be purchased to nearest whole foot and in mults*
Optional: Cutting lagging to size

Luwmber Product Assessment - 1% tax on lumber sales

Estimated Freight Charge to Job Site

**Lead TIme: 3-4 weeks™

HDPE Shims: 1/2" x 6" x 18"

12d galv nails

40d galv nails

Estimated Freight Charge to Job site

*Holes in shims not inclnded, can provide upon request*

BI 72: Clean and undercoat steel soldier piles

Fabricaiton: Install Picking Eyes prior to Coating (1 hole [er beam)
Estimating Freight Charge to job site

*Lead time: 1-2 weeks for delivery*

**Excluded: Final / Finish coat, 3rd party inspection, field work™**

Terms and Conditions of Quote:

Material price is subject to market conditions, Price good for 30 days. Items included in quote
price are limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections,
liquidated damages, retention, field service. Rupert Construction Supply will supply materials as
required in contract plans and specifications. Rupert Supply in not responsible for design,
engineering or installation. Liability: Limited to the cost of our product, we will not be
responsible for additional charges. Due to the instability in the raw materials markets, our
quotation is subject to change without notice. Pricing should be verified before placing a
purchase order. If this project is subject to compensation due to escalation of the raw matenials
pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor must
verify field dimensions, Actual quantities are the responsibility of the contractor.

*Lead times are based on the date purchase order is received™

**Estimated freight costs are NOT included in the above unit prices unless otherwise stated, If
actual freight costs exceed the estimate, additional freight will be charged.

Piles, and all other materials that reguire paint, will be billed at the time they are shipped to the
coaters. Cost for Coating will be billed upon completion and shipment to the job site

Payment terms; Net 30

SALES TAX NOT INCLUDED

LF

2 | laods

mbf

mbf’
1]lot
1 |load

box
box
lot

it b (OO

lot
2 | loads

62.85

300.00

1,485.00

25.00
48.11
1,100.00

495
95.00
95,00

300.00

11,066.00
386,00
950.00

0.00

34,190.40T

600.00

4811.40T

81.00
4811
1,100.00

881.10T
95.00T
95.00T

300.00

11,066.00
386.00
1.900.00

0.00

Samantha Ellsworth

Subtotal

$55.554.01

Sam@Rupertsupply.com

Sales Tax (0.0%)

$0.00

(925) 229-5577.

Total

$55.554.01




To: Estimator

Page 3 of 4

2016-04-18 18:21:31 (GMT)

Rupert

Construction Supply

Quotation

TO: Estimator Fax:

Attn.:

Ph:

JOB: Construct Roadway Retaining System
JOB #: 04-2G9404

19252692861 From: Karen Wonnenberg

UDBE Certified, #CT-032785
CA SBE Certified, #28807

Bid Date: 4/19/16

Date: 4/18/16

Quantity Details Unit Total
Bid item 18
5 3'%x100" Black silt fence §17.45 §87.25
Bid item 23
231 4'x100' ESA safety fence orange 534,96 $804.08
100 ea  5' LW painted .95Ib/ft T post 52.44 $244.00
1 ea Estimated shipping and handling bid item 18,23 $350.00 $350.00
Bid item 70
1,823 ea  Concrete (Rapid setting) $22.00 $40,106.00
1 each 55 |b bag = .45 CF
1 ea Estimated shipping and handling bid item 70 $400.00 $400.00
Bid item 74
40 If 24" corrugated steel pipe (.109" thick) §27.58 $1,103.20
H/C pipe 2 2/3x1/2 Galv 12GA (2 each 20ft pieces)
2 ea 24" galvanized hugger $23.82 $47.64
2 I 24" HIC pipe 2 2/3x1/2 Galv 12GA $211.93 $423.86
Material for elbow
Bid item 75
72 K 12" corrugated steel pipe downdrain (.079" thick) $10.03 $722.16
H/C pipe 2 22/3x1/2 Galv 12GA
4 ea 12" galvanized hugger $12.54 $50.16
8 ea  12"x13/16" band ACC O-ring gasket $4.18 §33.44
1 ea 12" H/C ACC entrance taper 14GA, B' $136.23 $136.23
Bid item 76
48 If 18" corrugated steel pipe downdrain (.109" thick) $17.55 §842.40
H/C pipe 2 2/3x1/2 Galv 12GA
3 ea 18" galvanized hugger $18.81 $56.43
6 ea  18"x13/16" band ACC O-ring gasket $6.27 $37.62
21 18" H/C pipe 2 2/3x1/2 Galv 12GA §157.79 $315.58
Material for elbow
1 ea Estimated shipping and handling bid items 74-76 $700.00 $700.00

Material price subject to market conditions.



To: Estimator Page 4 of 4 2016-04-18 18:21:31 (GMT) 19252692861 From: Karen Wonnenberg

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in coniract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be varified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply
reserves the right to make claim at time of shipment.

Contractor to varify field dimensions. Total: $46,460.05

Actual quantities are the responsibility of the contractor. Sales Tax Not Included
Delivery: Terms: Net 30 days
F.0.B.: ship point Valid for: 30 days
3941 Park Dr., Ste. 20-487, E| Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 85742 925-229-5577 ph,

karen@rupertsupply.com Sincerely, Karen Wonnenberg



STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 0572015)

Contracl no.:

04-2G9404

Neme of DBE bushess:  Hillside Drilling Company, Inc.

Name of DBE representalive;

Andy Clisham
'DBE certification number:
42048
D Bridgeway Civil Constructors, Inc.
“Name of prime contracter if difierent from the bidder: N/A
Name of representalive of bidder o prime contractor. Gabe Farncroft
Date:  4/20/16
Bid ilem number Hem of work and description of services to be subcontracted or materials 1o be provided ! "‘"““@“

68 24" Drilled Hole $26,450.00

84 Mobilization $10,000.00
|m:i::::nn:|:tobe wmfﬂmwnmﬁ.mmm Total $36,450.00

As an authorized representative of a cerified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and daller amount of work shown on the DBE Commitment

form.

| certify under penglty of perjury that lhe foregoing is Je and comrecl.
s [ 5

Lori Lamont

Prinled name of DBE's authorized representaiive:

President / Owner

Title of DBEE's authorized representative:

4/20/16

Date:

ADA Noti For individuals with senzory disabilities, this document is available in alternate formats. For akemate formal information, contact the Forms
ce Managemant Unit at (916) 445-1233, TTY 711, or writa to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814,

Contract No. 04-2G9404
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DRILL ONLY

HILLSIDE DRILLING COMPANY, INC. \ /

ENGINEERING CONTRACTORS
CONTRACTOR LICENSE NO. 478991-A

P.0. BOX 70130 - PT. RICHMOND, CA 94807
Phone 510-234-6532  Fax 510-234-3131
DIR # 1000002589

(SBE) Certified Small Business Ca. Dept of General Services # 14138
**(DBE) Certified Disadvantage Business C.U.P.C, #42048**

DRILLING PROPOSAL
TO: ESTIMATING DEPARTMENT DATE: April 19, 2016

PROJECT: Caltrans Contract No, 04-2G9404
Napa County, CA

WO
We hereby quote the following items in accordance with the plans, soils report, and
specifications for the subject job, and the following inclusions, exclusions, and general
conditions. Addenda Acknowledged - 1

ITEM DESCRIPTION QUANTITY UNIT PRICE TOTAL
SOLDIER PILES
68  24” Drilled Hole 529 LF $50 /LF $26,450
84  MOBILZATION 115  $10,000 ;:':‘” $10,000
TOTAL $36,450

Work to include drilling and case as required (others to dewater and remove casing)

Deduct $30.00 per foot for less footage

100% responsibility becomes the contractors after the last pass of the auger with an open
hole.

Hillside drilling to provide a 80,000 LB Lo-Drill excavator mounted drill rig with a 29’
mast 11°-0” wide tracks, 5’ tail swing and a 15” reach from the tracks to the center of the
drilled hole.

EXCLUSIONS

De-energizing power lines, hole covers, Casing, concrete, reinforcement cage, permits, bond premium
(2%), testing, inspection, welding, splicing beams or cages, rebar protectors, sand blasting, painting,
demolition, structure excavation, structure backfill field engineering, block outs, formwork, site
dewatering, submittal or implementation of water pollution control plan, erosion control, water supply at
drilling area, survey, layout, line & grade, vibration and survey monitoring, location/removal of utilities,
shoring and protection of existing structures, streets, and utilities, off-haul or removal of spoils and water,
sediment pond or tank, off-haul of concrete over break, all costs related to any known or unknown
hazardous or toxic materials, 40 hour Hazmat Training. Traffic control provided by others.

Page 1 of 2
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10:48 (FAY)

GENERAL CONDITIONS

Hillside Drilling’s (HSD) bid is based on ONE move-in to the job with continuous operation
until completion of subject move-in; add $4,500 to the contract for each additional move.
Contractor will provide 18 foot wide level, with no overhead obstructions, unobstructed all
weather access adjacent to all drilled hole locations as required for drill rig. Power lines to be
moved or de-energized before HSD mobilizes on site. Contractor to provide lay-down area
adjacent to work site for equipment and materials as required. Contractor to remove drill spoils
with drilling operations, Contractor to provide clean out area for drilling equipment. Bid is based
on NIGHT WORK M-F 8 hours per day. Contractor to provide three weeks minimum notice of
start date, Changes in start date shall be made 48 hours in advance of preliminary start date.
Hillside Drilling will be given one working day to verify grade, access, and layout before moving
on to the site. If casing or dewatering is needed, tebar cages shall not block access to bottom of
hole or casing removal, contractor to bend top of rebar cage 90 degrees after dewatering and/or
casing removal. If any man-made/man-placed materials are encountered (such as bricks, concrete,
rip rap, pea gravel, etc.), the general contractor will provide Hillside Drilling with written
authorization to proceed with the work utilizing any required special tools and equipment. A daily
log of labor, equipment and material will be maintained and subsequently billed at the rate of
$150.00 per drill rig hour, plus costs of materials, labor and other equipment plus appropriate
markups. All standby time due to delays by others will be billed at the same hourly rate,
Contractor will remove spoils material concurrent with drilling operation so as not to delay or
interfere with drilling or setting of steel. Back charges will only be accepted when properly
documented and acknowledged on a daily basis by our authorized representative. Payments will
be made with in 30 days of invoice. Retention will not exceed the percentage with held by the
owner. Balance of retention will be paid in full within 35 days after completion of Hillside
Drilling’s work.

For shafts to be drilled deeper then soil borings indicate we have assumed that the
materials to be drilled are similar to those indicated on the soil borings lowest depth explored
adjacent to the drilled shaft. Conditions differing shall be considered a changed condition. Soil
Conditions and/or water table elevations that are different then those indicating in the soils
report/borings shall be considered a different site condition.

This quotation includes the following insurance coverage for HSD with the general contractor
to be named as additional insured.
1. Worker’s compensation & Employers Liability -$1,000,000.00 each accident, $1,000,000.00
disease policy limit & $1,000,000.00 discase each employee.

*#( No waiver of Subrogation Included)

2. General Liability - $2,000,000.00

3. Automobile Liability Coverage - $1,000,000.00,

This quotation is subject to acceptance within 30 days and the terms herein will be incorporated
into any subsequent sub-contract agreement. In the event that legal council is retained to collect
any sums due, HSD will be reimbursed for legal expense incurred.

Any dispute arising under this agreement, including work performed under this agreement, the
prevailing party in the dispute shall be entitled to recover reasonable attorney fees and costs
involved with the disputed.

Thank you for the Business Opportunity!!

Awdy Clisham
Signed: Andy J. Clisham, Estimator

Page 2 of 2
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idders Name: Bridgeway Civil Constructors, Inc.
Contract No:  04-2G9404

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Page10of3

1. List items of work the Bidder made available to DBE firms. Identify tems of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for perfo and dules in &
manner that encourages and faciltates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must nmmm
sufficient work to meet the goal was made available to DBE firms.

Established Flexible Timeframes
Item of Work Offered, Services Offered, or a:ﬁ" :::1:’:" ::?Tlaﬂ;::cml iw for Performance and Delivery Amaount Percentage of
Materials Supplied Schedules (%) Total Bid
YesMNo YesMNo Yes/No

N/A Goal Exceeded |[Oves [Ono |[[Jves [Owo | [Jyes [Jno

At 19.24% Oves [Ono |[Jves [Ono | [Jves [Ono

Oves [Owne |Oves [ne | [Jyes [Jno
COves [Owno [[OJyes [Owno | [Jyes .[wno

COves [wo |[[OJves [no | [Jves [Jno

Oyes [wo |[OJyes [no | Oyes [Jno
Ovyes [Owo |Oyes [Ono | Oyes [no
COOyes [wno |[QOves [no | [Jyes [Jwno

Oves [no |Oyes [no | [OJyes [Jno
[Oyes [wno |[Jyes [wno | [Jyes [Ino

Oyes [no |[Jyes [no | [Jyes [Jno
OOyes [wno |[[Oyes [ne | [Jyes [Ino

Oves [Owno [Oyes [wno | [Jyes [no
Oves [wno |[Oyes [Ino | [Jyes [Jno

Oyes [Ono |[[Jyes [no | [JYyes [Jno

Oves [no |Oyes [Ino | [Jyes []no
Oves [no |[Oyes [no | (Oyes [Jno
Oves [Owno |[Jyes [Ono | [Jyes [wno

[COves [wo [[Jyes [Owe | [Jyes [wno
COves [Ono |[[Jyes [One | [Jyes [no

Contract No. 04-2G9404
3



gicder's Name. Bridgeway Civil Constructors, Inc.

STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION ) 4
DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No:_04-2G9404
DES-OE-0102 11A (REV 12/2014)

Page 2 of 3
2. List the namas of cerlified DEES and all the cates on which they ware sclicited to bid on this project. Includs the Icms afvmrk offered and the dates and methods used for following
up intial and follow-up sdicitations to determine with certainty whether the DBEs were interested. Attach copies of soli e-mail ages, tdephone records, fax confirmations,
slc.
Name of DBE Solicited Date of Intial Solicitation tems of Wark Offered Fallow Up Methods and Dates
N/A Goal Exceeded
At 19.24%

3. For each item of work made available, indicate whether the Bidder prwmnd plans and specifications specific to the items of work being cffered, list the solected firm and its status as a
DBE, the DBEs that proviced quates, the price quote for each firm. and the price difference for each DBE if the selscted firm is nct 8 DBE. Provide copies of each DBE and Non- DBE
quote submitted lo the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

iterns of Work w:ﬁ':‘%:;%:m": Offorod|  Mame 2f Selected e 2 Namo of Rejected Firm o bl

Clves  [Ono N/A Goal|Exceeded

Clves = Ciw At 19.24%

Cyes [Iwno

Cdyes [no

[Cyes [Jno

COyes [Jno

COyes [wno

Oves [no

COyes [no

Ifthe firm selected for the item is not a DBE, provide the for the selecton on e sheet and attach names, addresses. and phone numbers for the firms listed above.

Provide evidence as 1o why additional agreements could not be reached for DBEs to perform work.

Contract No. 04-2G9404
4



Bridgeway Civil Constructors, Inc
Bidder's Name: geway s
STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION ke

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No.:_04-2G9404

DES-OE-0102.11A (REV 12/2014)

Page 3 of 3

4. Describe the Bidder's outreach efforts to identy and solict the interest of all certifisd DBEs that have the capabilty to perform the work cf the Contract, Provide copies of supporting
documents

Description of Qutreach Dates Lacatian (if applicable) Resuls

N/A Goal Exceeded

At 19.24%

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specificalions, and requirements. cftha Contract lo assist them in
responding to & solicitation. dentify the DBEs assisted, the type of information provided, and the date ofthe cts. Provide copies of supporting document

N/A Goal Exceeded At 19.24%

8. Describe the Bidder's efforts made to assistinterested DBEs in obtaining bonding, lines of cradit, er insurance. Identify the DBEs d, the type of offered, and the
dales. Provide copies of di

N7A Goal Exceeded AT 19.24%

7. Describe the Bidder's efforts made to assisti d DBEs in abtainin it s, of relaled assis: or sefvices, excludin and
egquipment the DBE purchases or leases from the prime contractor or its lllllb Idall'lﬁ'lho DBEs ullshd. the type , of assistance offered, end the dates. Provide copies of :uppnnhg
documents. Ludhh made to assist interested DBEs in obtaining bonding lines of credit, insurance, equipment, supplies, materials, or related assistance or services,
dudi and equig the DBE subcantractor purchases or leases from the prime contractor or ks affiliate. |dentify the DBE assisled. the assistance offered. and the date.
cqmunf pporing

N/A Goal Exceeded At 19.24%

B. List the names of agencies and the dates on which they were contacted to provide in cting, recruiting, and using DBE firms. If tha agencies were contacted in writing,
pravide copies of supporting documants.

N7/A Goal Exceeded At 19.24%

8. Include additionel data ko support 8 demonstration of good faith efforts.

N/A Goal Exceeded At 19.24%

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabiities, this document is available in alternate formats For information, call (816) 445-1233,
TTY 711. or write 1o Records and Forms Management 1120 N Strest, M5-89, Secramentn, CA 85814,

Contract No. 04-2G9404
5
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abrans:
STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN NAPA COUNTY AT 1.1 MILES WEST OF
KNOXVILLE ROAD

In District 04 On Route 128

Under
Notice to Bidders and Special Provisions dated March 14, 2016 Standard Specifications dated 2010
Project plans approved October 26, 2015 Standard Plans dated 2010
Applicable to
Electronic Bid book dated March 14, 2016
Identified by

Contract No. 04-2G9404
04-Nap-128-17.9
Project ID 0400021254

Federal-Aid Project
ACSTP-P128(058)E

Bids open Tuesday, April 19, 2016 Dated March 14, 2016
AADD
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